

Department of Public Works and Highways

Contract ID: **25CSJB02**
Contract Name: **Geotechnical and Geological Survey/Investigation for the Construction of Six (6) Units Flood Mitigation Structure and Construction of Ten (10) Units Multi-Purpose Building**

Location of the Contract: **Zamboanga del Norte**

Zamboanga del Norte 1st District Engineering Office
Segabe, Piñan, Zamboanga del Norte

SUPPLEMENTAL BULLETIN NO. 01

June 10, 2025

Subject: Amendment on the change of Contract Name and Eligibility Checking Schedule

This Supplemental Bulletin No. 01 is issued to amend provisions in the Bidding Documents (BD's) for the above stated Contract, as follows;

Current Provisions of BDs (including Previous Amendments)	Amended Provision of BDs under this Supplemental Bulletin
Geotechnical and Geological Survey/Investigation for the Construction of Six (6) Units Flood Mitigation Structure and Construction of Ten (10) Units Multi-Purpose Building	For the Consultancy Services of the Geotechnical and Geological Survey/Investigation for the Construction of Six (6) Units Flood Mitigation Structure and Construction of Ten (10) Units Multi-Purpose Building
Eligibility Checking - June 13, 2025 @ 10:00 AM	Eligibility Checking - June 16, 2025 @ 10:00 AM

This Supplemental Bulletin shall form an integral part of the said Bidding Documents.

For the guidance and information of all concerned.



SANTIAGO D. TOLENTINO, II
BAC, Chairperson *CU*



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
ZAMBOANGA DEL NORTE
1ST DISTRICT ENGINEERING DISTRICT
Segabe, Piñan, Zamboanga del Norte, Region IX

Contract ID: **25CSJB02**

Contract Name: **For the Consultancy Services of the Geotechnical/Geological Survey/Investigation for the Construction of Six (6) units of Flood Mitigation Structure and Construction of Ten (10) units Multi-Purpose Building**

Approved Budget for the Contract: **Php 2,100,000.00**

Location of the Contract: **Zamboanga del Norte**

BAC RESOLUTION DECLARING THE ISSUANCE OF SUPPLEMENTAL BULLETIN FOR THE ABOVE STATED CONTRACT FOR POSTING

BAC RESOLUTION 03

CSs S. of 2025
June 10, 2025

WHEREAS, the DPWH-ZN 1st District Engineering Office, Segabe, Piñan, Zamboanga del Norte advertised the Invitation to Bid for the above stated project at the PhilGEPs and DPWH website, Regional Office, Zamboanga del Norte and at a conspicuous place at the premises of the DPWH-ZN 1st District Engineering Office, Segabe, Piñan, Zamboanga del Norte continuously for seven (7) calendar days;

WHEREAS, the Terms of Reference for Consultancy Services of the Geotechnical/Geological Survey/Investigation for the Construction of Six (6) units of Flood Mitigation Structure and Construction of Ten (10) units Multi-Purpose Building with corresponding Approved Budget for the Contract (ABC) of Php 2,100,000.00, upon preparation of Request for Expression of Interest (REI) the phrase "Consultancy Services" was omitted inadvertently, thus Geotechnical/Geological Survey/Investigation for the Construction of Six (6) units of Flood Mitigation Structure and Construction of Ten (10) units Multi-Purpose Building was posted as contract name;

WHEREAS, on June 5, 2025, this office published the above-named contract and scheduled the Eligibility check to be on June 13, 2025 and for Opening of Bids on July 7, 2025, respectively;

WHEREAS, a Supplemental Bulletin shall be issued for the postponement of the Procurement Activities (Eligibility check), due to the approved Work From Home (WFH) arrangement on June 13, 2025 as per approved memorandum from Secretary Manuel M. Bonoan, dated June 6, 2025;

NOW, THEREFORE, premises considered and on motion of Engr. Eva A. Trani, Provisional Member and duly seconded by Engr. Rose V. Legara, Regular Member;

RESOLVED, as it is hereby resolved to declare the issuance of **Supplemental Bulletin** for the above stated project for posting at the DPWH Website and PhilGeps, this 10th day of June, 2025, at DPWH, ZN 1st District Engineering Office, Segabe, Piñan, Zamboanga del Norte.

EVA A. TRANI
Engineer III
Chief, Planning & Design Section
Provisional Member

RAMON L. BARRERA, JR.
Engineer III
Chief, Quality Assurance Section
BAC, Vice Chairperson

HALILOLA SA MALON
Engineer III
Chief, Maintenance Section
Provisional Member

ROSE V. LEGARA
Engineer III
Chief, Construction Section
Regular Member

Approved By:

REYNERIO P. ALCACHUPAS
District Engineer

Approved on

SANTIAGO D. TOLENTINO, II
Assistant District Engineer
BAC-Chairperson

06-10-2025