

## Department of Public Works and Highways (DPWH)

**Contract ID: 25CSRJ01**

**Contract Name: Feasibility Study / Pre-Feasibility Study / Preliminary and Detailed Engineering (Subsurface Soil Exploration) of various priority infrastructure projects, Province of Siquijor**

**Location of the Contract: Siquijor Province**

**ELVIN C. GUANZON**  
Authorized Representative  
(Liaison Officer)

### FORM OF CONTRACT AGREEMENT

This **CONTRACT AGREEMENT**, made this 2<sup>nd</sup> day of July **2025**, by and between

The **GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES** through the **Department of Public Works and Highways (DPWH)** represented herein by **ENGR. YUSOPH D. RASUMAN – District Engineer**, duly authorized for this purposed, with main office address at **LARENA, SIQUIJOR**, hereinafter referred to as the **"PROCURING ENTITY"**;

and

**JEMAR ENGINEERING SERVICES**, a single proprietorship/ partnership / corporation / joint venture organized and existing under and by virtue of laws of the Republic of the Philippines, with main office at 201 Garnet Place M.L. Quezon Ave., Cabancalan, Mandaue City 6014, represented herein by **ENGR. JERRY B. MARATAS – Sole Proprietor**, duly authorized for this purpose, hereinafter referred to as the **"CONTRACTOR"**;

WHEREAS, the Entity is desirous that the Consultant execute **25CSRJ01- Feasibility Study / Pre-Feasibility Study / Preliminary and Detailed Engineering (Subsurface Soil Exploration) of various priority infrastructure projects, Province of Siquijor** (hereinafter called "the Works"), and the Entity has accepted the bid for **ONE MILLION TWO HUNDRED NINETY THOUSAND PESOS ONLY (Php 1,290,000.00)** by the Consultant for the execution and completion of such Consulting Services and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be read and construed as part of this Agreement, to wit:
  - a) Terms of Reference
  - b) Notice of limited Consultants and Request for proposals;
  - c) Addenda and/or Supplemental/Bid Bulletins, if any;
  - d) Bid forms, including all the documents/statements contained in the Bidder's Technical and Financial Proposals, as annexes;
  - e) Eligibility Requirements, Documents and/or Statements;
  - f) Notice of Award of Contract and the Bidder's conforme thereto;
  - g) Other contract documents that may be required by existing laws and/or the Entity.

3. In consideration of the payments to be made by the Entity to the Consultant as hereinafter mentioned, the Consultant hereby covenants with the Entity to execute and

Witnesses:

**ARCELL M. CATIPAY**  
Accountant III

Contractor: **JEMAR ENGINEERING SERVICES**

**JERRY B. MARATAS**  
Sole Proprietor

The Government of the Republic of the Philippines  
(Department of Public Works and Highways) by:

**YUSOPH D. RASUMAN**  
District Engineer

## Department of Public Works and Highways (DPWH)

**Contract ID: 25CSRJ01**

**Contract Name: Feasibility Study / Pre-Feasibility Study / Preliminary and Detailed Engineering (Subsurface Soil Exploration) of various priority infrastructure projects, Province of Siquijor**

**Location of the Contract: Siquijor Province**

complete the Consulting Services and remedy any defects therein in conformity with the provisions of this Consultant in all respects.

4. The Entity hereby covenants to pay the Consultant in consideration of the execution and completion of the Consulting Services, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.

### Contract includes the following SUMMARY OF COSTS

ITEM NO.	ITEM	COST (Php)
I.	Remuneration Costs	195,000.00
II.	Reimbursable Costs	78,500.00
III.	Miscellaneous Expenses	932,785.71
IV.	Sub-total (I + II + III)	1,206,285.71
V.	VALUE ADDED TAX (12%) – Item I	23,400.00
VI.	CONTINGENCY (5%) – Item IV	60,314.29
VII.	GRAND TOTAL (IV + V + VI)	<b>1,290,000.00</b>
<b>x-x-x</b>	<b>TOTAL</b>	<b>Php 1,290,000.00</b>

5. For Contract Duration of **60 calendar days.**

**IN WITNESS WHEREOF**, the parties hereto set their respective hands on the day, month and year first above written.

**PROCURING ENTITY:**

**CONTRACTOR:**

**REPUBLIC OF THE PHILIPPINES  
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS  
SIQUIJOR DISTRICT ENGINEERING OFFICE**

**JEMAR ENGINEERING SERVICES**

**Represented by:**

**Represented by:**

**YUSOPH D. RASUMAN**  
District Engineer

**JERRY B. MARATAS**  
Sole Proprietor

**Witnessed by:**

**1. ARCELI M. CATIPAY**  
Accountant III

**2. ELVIN C. GUANZON**  
Authorized Representative  
(Liaison Officer)



Department of Public Works and Highways (DPWH)

**ELVIN C. GUANZON**  
Authorized Representative  
(Liaison Officer)

Contract ID: 25CSRJ01

Contract Name: Feasibility Study / Pre-Feasibility Study / Preliminary and Detailed Engineering (Subsurface Soil Exploration) of various priority infrastructure projects, Province of Siquijor

Location of the Contract: Siquijor Province

ACKNOWLEDGEMENT

Before me, Notary Public for and in **DPWH – Siquijor District Engineering Office** personally appeared **ENGR. YUSOPH D. RASUMAN**, with Professional Regulation Commission (PRC) No. **0064063** registered on **July 24, 1992** valid until **December 15, 2025** in his official capacity as **District Engineer** of **Department of Public Works and Highways**, Larena, Siquijor representing the Republic of the Philippines and **ENGR. JERRY B. MARATAS – Sole Proprietor** representing **Jemar Engineering Services** with Professional Regulation Commission (PRC) No. **0092466** registered on **January 15, 2002** valid until **May 23, 2027** and known to me to be same persons who executed the foregoing CONTRACT AGREEMENT and they acknowledged to me that the same is their true act and deeds for and in behalf of the parties they represented.

The instrument consist of two (3) pages including this page where the ACKNOWLEDGEMENT is written, duly signed by the contracting parties and their witnesses at the left hand margin of the first and third pages and at the lower portion of the second page.

IN WITNESS WHEREOF, I have hereunto affixed my signature and seal this 2nd day of July 2025 at Manila Philippines.

Doc. No. 2  
Page No. 1  
Book No. 76  
Series of M/S

**ATTY. MICHAEL PANZO**  
Notary Public  
For the Province of Siquijor  
Until December 31, 2025  
PTR No. 2037399/I-20-25/Siquijor  
IBP No. 516549/1/15/25/Manila  
MCLE Compliance No. VII-0009847  
Roll No. 44883  
Email: panzo.law.office@gmail.com

**ARCELI M. CATIPAY**  
Accountant III

**JERRY B. MARATAS**  
Sole Proprietor

**YUSOPH D. RASUMAN**  
District Engineer