

Post-Contract Award Disclosure Summary Report

Procuring Entity	:	DPWH Cagayan 2nd District Engineering Office			
Reporting Period	:	From	<i>June 1, 2025</i>	To	<i>June 30, 2025</i>
YouTube Channel Name	:	<i>DPWH Cagayan 2nd DEO Procurement LS</i>			YouTube Handle
YouTube Channel URL	:	https://www.youtube.com/@DPWH.Cagayan2DEO			

I. CIVIL WORKS

No.	Contract ID and Name	Approved Budget for the Contract	Mode of Procurement	Winning Bidder's Information		Awarded Contract Price	Date of Award (Issuance)	Date of Acceptance (Conforme)	Contract Period	IU
				Name	Official Address					
1	25BC0084-Construction of School Building (1 Storey 2 Classroom with CR) at Bidduang National High School Pamplona, Cagayan	4, 975,000.00	Competitive Bidding	Oliva Design and Construction	Guiddam, Abuling, Cagayan	4,934,253.11	9-Jun-25	9-Jun-25	113 C.D.	Cagayan 2nd DEO
2	25BC0085- Construction of School Building (1 Storey 2 Classroom with at Masi Primary School Pamplona, Cagayan	4, 975,000.00	Competitive Bidding	Oliva Design and Construction	Guiddam, Abuling, Cagayan	4,934,265.52	9-Jun-25	9-Jun-25	113 C.D.	Cagayan 2nd DEO
3	25BC0072- Repair/Maintenance of Drainage Structure Along Cagayan Apayao Road (S00655LZ), K0536+883 - K0536+914, Right Side, and K0536+917.50 - K0537+178.50, Right Side, Brgy. Mauanan, Rizal, Cagayan	1,100,000.00	Competitive Bidding	Casan Construction and Trading	B13 L2 Ph Soldiers, Hill IV, Molino VI, Bacoar, Cavite	1,088,982.31	11-Jun-25	11-Jun-25	66 C.D.	Cagayan 2nd DEO

4	25BC0073- Repair/Maintenance of Langangan River Revetment 13, Brgy. Capacuan, Sta. Praxedes, Cagayan	706,000.00	Competitive Bidding	OCP Construction	Gomez St., Centro 1, Sanchez Mira, Cagayan	705,925.14	11-Jun-25	11-Jun-25	17 C.D.	Cagayan 2nd DEO
5	25BC0074- Repair/Maintenance of DILG Building Philippine National Police Alacapan Police Station Main Building	1,000,000.00	Competitive Bidding	SRD Keck Construction	#642 Bonifacio St. Sta. Cruz, Ballesteros	979,840.33	11-Jun-25	11-Jun-25	77 C.D.	Cagayan 2nd DEO
6	25BC0089- Repair/Maintenance of DILG Building Bureau of Jail Management and Penology (BJMP), Ballesteros District Jail	1,000,000.00	Competitive Bidding	5rd Keck Construction	#642 Bonifacio St. Sta. Cruz, Ballesteros	979,779.33	11-Jun-25	11-Jun-25	77 C.D.	Cagayan 2nd DEO
II. GOODS AND SERVICES										
No.	Contract ID and Name	Approved Budget for the Contract	Mode of Procurement	Winning Bidder's Information		Awarded Contract Price	Date of Award (Issuance)	Date of Acceptance (Conforme)	Contract Period	IU
				Name	Official Address					
1	2025-02-049 & 2025-02-050 - Furnishing/Delivery of Spareparts for use of Service Vehicles assigned in the Construction Section	406,000.00	NP-53.9 - Small Value Procurement	Cagayan Oceanic Auto Supply and General Merchandise, Inc.	Sanchez Mira, Cagayan	400,000.00	6-Jun-25	6-Jun-25	30 C.D.	Cagayan 2nd DEO

2	2025-01-142 Labor/Installation of Parts and Services for use in the Repair of Cabinet Type Aircon Assigned at the Planning & Design Section	101,000.00	NP-53.9 - Small Value Procurement	RL Air-con & Refrigerator Electronics Repair Services	Caritan Norte, Tuguegarao City	100,200.00	9-Jun-25	9-Jun-25	30 C.D.	Cagayan 2nd DEO
3	25GBC07 Furnishing/Delivery of IT Equipment for use in the district	2,378,000.00	Competitive Bidding	Philcomp Computer Center	Roxas, Isabela	2,375,790.00	16-Jun-25	16-Jun-25	30 C.D.	Cagayan 2nd DEO
III. CONSULTING SERVICES										
No.	Contract ID and Name	Approved Budget for the Contract	Mode of Procurement	Winning Bidder's Information		Awarded Contract Price	Date of Award (Issuance)	Date of Acceptance (Conforme)	Contract Period	IU
				Name	Official Address					
	NONE		Choose an item.				Click or tap to enter a date.	Click or tap to enter a date.		

CERTIFICATION

We, the undersigned, hereby attest and certify under penalty of perjury that this report and all information submitted herein is true and correct to the best of our knowledge. We understand that should any information submitted prove to be inaccurate, erroneous, or incomplete, the necessary civil, criminal, and/or administrative sanctions, as may be applicable and proper, may be imposed against us individually


CHRISTINE M. UNCIANO
Engineer II

Acting Procurement Engineer

Date: 30 JUN 2025


JULIAN O. CASTRO, JR., MPA
Engineer III

BAC Vice Chairperson

Date: 30 JUN 2025