

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
MISAMIS ORIENTAL 1st DISTRICT ENGINEERING OFFICE
Gingoog City, Misamis Oriental

March 24, 2025

MEMORANDUM

TO : **FLORDELIZA D. BACOR**
Records, Management Unit, Administrative Section
This Office

SUBJECT : **Postponement of the Posted Schedule for the Opening of Bids**

Forwarded is a copy of approved **Supplemental Bulletin No. 03** for the project with **CID No. 25GKK0004** for posting and dispatch at the designated area reserved for this purpose. The start date of posting is scheduled today, March 24, 2025.


MARCELINO O. CABAGUIN JR., ASEAN Eng.
OIC- Assistant District Engineer
BAC, Chairperson
DPWH – Misamis Oriental 1st District Engineering Office

R10.17 JDL/AJT

Department of Public Works and Highways

PR : **25GKK0004**
Contract Name : **Procurement of Security Services for Office and Office Parking Area, Staff House, DE's Quarter/Motorpool of DPWH-MOFDEO.**

MISAMIS ORIENTAL FIRST DISTRICT ENGINEERING OFFICE

Gingoog City, Misamis Oriental

SUPPLEMENTAL BULLETIN NO. 03


Subject: Postponement of the Posted Schedule for the Opening of Bids

This Supplemental Bulletin No. 03 is issued to postpone the Schedule of the Opening of Bids for the above-mentioned contract due to an abrupt change in the schedule of the Oath-Taking Ceremony, resulting in a lack of QUORUM among members of the Bids and Awards Committee (BAC) on the originally scheduled Bid Opening date, as follows:

Current Provision of BDs (including Previous Amendments)	Amended Provision of BDs under this Supplemental Bulletin
From	To
Opening of Bids: March 24, 2025 at 10:00 A.M.	Opening of Bids: March 25, 2025 at 10:00 A.M.

This Supplemental Bulletin shall form an integral part of the said Bidding Documents.

For the guidance and information of all concerned.


MARCELINO O. CABAGUIN JR., ASEAN Eng.
OIC- Assistant District Engineer
BAC, Chairperson
DPWH – Misamis Oriental 1st District Engineering Office

R10.17 JDL/AJTP