



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
ZAMBOANGA DEL NORTE
1ST DISTRICT ENGINEERING OFFICE
Segabe, Piñan, Zamboanga del Norte, Region IX

NOTICE TO THE PUBLIC
March 11, 2025

Notice is hereby given for information purposes, that the DPWH-ZN 1st Engineering District, Segabe, Piñan, Zambo. Norte will conduct alternative mode of procurement thru **DIRECT CONTRACTING** for:

Contract ID No. : **PR 25-02-001 RE-AD**

Contract Name : **PR 25-02-001 RE-AD - Supply & Delivery of 1 pc. Compressor Assy A/C 4130002212, 1pc. Belt, 1 Pipe, etc., For use in the Preparation of Repair Preventive Maintenance of 1 Unit SDLG PAYLOADER with DPWH No. L2 1489 Assigned in the Maintenance Section**

Location of the Contract : **DPWH ZN 1ST DEO, Segabe, Pinan, ZN**

Approved Budget for the Contract : **₱ 207,819.00**

The BAC, through the secretariat will issue bid documents to bonafide contractor who will be invited to submit proposals. Said contractor is licensed with the CIAP and whose eligibility is on file with this office. The BAC will conduct the procurement process in accordance with the revised IRR of RA 9184.

The deadline for the submission of bids will be on MAR 21 2025 at 10:00 am, and opening of bids will be on the same day at 10:00 am.

SANTIAGO D. TOLENTINO, II
BAC Chairperson

Department of Public Works and Highways (DPWH)

Contract ID: PR 25-02-001 RE-AD

Contract Name: PR 25-02-001 RE-AD - Supply & Delivery of 1 pc. Compressor Assy A/C 4130002212, 1pc. Belt, 1 Pipe, etc., For use in the Preparation of Repair Preventive Maintenance of 1 Unit SDLG PAYLOADER with DPWH No. L2 1489 Assigned in the Maintenance Section

Location of the Contract: DPWH ZN 1ST DEO, Segabe, Pinan, ZN



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
ZAMBOANGA DEL NORTE
1ST DISTRICT ENGINEERING OFFICE
Segabe, Piñan, Zamboanga del Norte, Region IX

RESOLUTION OF THE BIDS AND AWARDS COMMITTEE FOR GOODS RECOMMENDING THE USE OF ALTERNATIVE METHOD OF PROCUREMENT FOR PREVIOUSLY APPROVED ANNUAL PROCUREMENT PLANS WHERE ORIGINAL METHOD OF PROCUREMENT IS THROUGH DIRECT CONTRACTING, UNDER ALTERNATIVE METHOD OF PROCUREMENT.

BAC RESOLUTION NO. 20
(Series of 2025)

WHEREAS, the Department of Public Works and Highways Head of Office, Engr. Reynerio P. Alcachupas, approved the Annual Procurement Plan for 2025 where the original method of procurement for PR No. 25-02-001 RE-AD - Compressor Assy A/C 4130002212, Belt, Piper, etc. was identified as public bidding due to the consolidation of all requirements from End-User Units;

WHEREAS, in the course of the performance of its regular functions and project implementation, the Maintenance Section found it was more efficient, economical and advantageous to the government to procure the said items through alternative methods such as shopping, direct contracting or negotiated procurement;

WHEREAS, Sub-Section 48.3 of the Updated 2016 Revised Implementing Rules and Regulations (RIRR) of Republic Act 9184, otherwise known as the Government Procurement Reform Act (GPRA) states that the BAC, through a Resolution, shall justify and recommend the change in the mode of procurement to be approved by the Head of the Procuring Entity;

WHEREAS, the Maintenance Section has requested the BAC to procure the following: PR No. 25-02-001 RE-AD - Compressor Assy A/C 4130002212, Belt, Piper, etc. through Direct Contract to promote economy and efficiency and also most advantageous to the government;

WHEREAS, the BAC has found the request to be reasonable having met the conditions for the use of such alternative method of procurement as provided for under the Implementing Rules and Regulations of RA 9184;

WHEREAS, the BAC has observed similar cases of procurements for goods that were originally proposed to be procured through public bidding but are now more economical and advantageous to procure through alternative means under similar reasons and having met the conditions for the use of the alternative method of procurement;

NOW THEREFORE, the herein Bids and Awards Committee for Goods resolves as it is hereby resolved to recommend the change in procurement method from public bidding to Direct Contract for PR No. 25-02-001 RE-AD - Compressor Assy A/C 4130002212, Belt, Piper, etc. and for subsequent similar procurements to facilitate the procurement process.

Department of Public Works and Highways (DPWH)

Contract ID: PR 25-02-001 RE-AD

Contract Name: PR 25-02-001 RE-AD - Supply & Delivery of 1 pc. Compressor Assy A/C 4130002212, 1pc. Belt, 1 Pipe, etc., For use in the Preparation of Repair Preventive Maintenance of 1 Unit SDLG PAYLOADER with DPWH No. L2 1489 Assigned in the Maintenance Section

Location of the Contract: DPWH ZN 1ST DEO, Segabe, Pinan, ZN


Done in the DPWH, ZN 1st DEO, Segabe, Piñan, Zamboanga del Norte this 11th day of March, 2025.


EVA A. TRANI

Provisional Member, BAC for Goods
End-User


HALILOLA S. MALON

Provisional Member, BAC for Goods


RAMON L. BARRERA, JR.

Vice-BAC Chairperson for Goods



ROSE V. LEGARA

Regular Member, BAC for Goods


SANTIAGO D. TOLENTINO, II

BAC Chairperson

.....
Approved By:


REYNERIO P. ALCACHUPAS

District Engineer

Approved on: 3-11-2025

DPWH-G&S-25-02-001 RE-AD