

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
LEYTE 4th DISTRICT ENGINEERING OFFICE
Ormoc City, Region VIII



REQUEST FOR QUOTATION: CP-0001-25
(INVITATION TO PAKYAW GROUPS)

The Department of Public Works and Highways (DPWH) thru its District Engineer, Leyte Fourth Engineering District, is inviting Pakyaw Groups (labor only) to apply for the items of work involved in the proposed Conduct of Automated Traffic Data Collection within Leyte IV, **under the following contracts:**

Contract No.	Sitio/Barrio/Station Limits	Work Activities	Quantity	Approved Budget Cost
CP-0001-25	Maintenance, Services Automated Data Program within Leyte IV		1.0 lot	319,861.80

Application forms are available at the BAC Secretariat, Leyte Fourth District Engineering Office, Ormoc City on May 6, 2025. The deadline for the submission of application forms will be on **May 13, 2025 at 9:00 AM**. QUALIFIED PAKYAW GROUPS will be notified of their employment on or before May 16, 2025.


The Implementing Agency, thru the District Engineer, reserves the right not to accept and/or process application forms received after the above deadline.

For Further information, please refer to:

JOEL V. PEREZ
Engineer III
(BAC Chairperson)

IMELDA JANE B. COLIPANO
DPWH-Leyte IV, Ormoc City
Telefax No. (053)255-2243/255-2230
Email Add: dpwh_4thled@yahoo.com.ph

Approved by:


JOEL V. PEREZ
Engineer III
BAC Chairperson

NOTED:


ROSITA A. TINAWIN
District Engineer

ANNEX "A" TO PAKYAW AGREEMENT:

GENERAL CONDITIONS OF PAKYAW AGREEMENT (LABOR ONLY)

- (1) All works called for under this agreement shall be performed in accordance with the plans and specifications. Any deviation from these plans and specifications must be ordered in writing by the Engineer.
- (2) The work shall be carried out using labor-based methods under the direction of the Engineer.
- (3) The PAKYAW GROUP shall employ, where available, unskilled workers from the barangay where the project is located, semi-skilled, workers from the municipality or city where the project is stipulated and skilled workers from the province which has jurisdiction over the project.
- (4) The Engineer may stop or suspend the Work at any time he deems it to be necessary by informing the PAKYAW GROUP in writing. In such cases payment shall be made based on the amount of work completed.
- (5) The quantities and amounts entered in the Schedule of Work, are estimates only. Payments will be based on the measured actual accomplishment on the completion of the works and acceptance of the Engineer.
- (6) Interim payments may be allowed, at the discretion of the Engineer, and shall be based on partial accomplishment. Ten percent sum (10%) of any such amount shall be retained by the IMPLEMENTING AGENCY as retention money pending completion of the works and acceptance by the Engineer.
- (7) If in the opinion of the Engineer the work is not performed in accordance with the plans and specifications and is unreasonably delayed then the contract may be terminated and claims for partial payments shall be based on completed works acceptable to the Engineer.
- (8) The PAKYAW GROUP shall work until such time as the Works are completed and accepted by the Engineer.
- (9) The PAKYAW GROUP shall take all reasonable precautions to prevent any disorderly conduct by or among the members. The Engineer may require the PAKYAW CONTRACTOR to remove from the works any group member who in the opinion of the Engineer misconducts himself or is incompetent.
- (10) The PAKYAW GROUP shall furnish a minimum of Thirty-four (34) workers unless directed otherwise by the Engineer.
- (11) The IMPLEMENTING AGENCY shall provide the Contractor with the necessary hand tools, wheel barrows and steel scrapers for the duration of the works. The Replacement Cost of any items, misplaced by the PAKYAW GROUP shall be deducted from the contract payment
- (12) The IMPLEMENTING AGENCY shall not be held liable for any obligation arising from the injury, sickness, disability or death of the group members.
- (13) A Pakyaw contract creates no employer/employee relationship between the Government and the Pakyaw Group or any of its workers.

Printed Name & Signature of Bidder

Tel. No. / Cellphone No.

Address

ANNEX "B" TO PAKYAW AGREEMENT

SCHEDULE OF WORKS

Activity No.	DESCRIPTION	QUANTITY	UNIT COST	ESTIMATE COST
SPL Item 1	Conduct of Automated Traffic Data Collection	1.00 LOT	319,861.80	

NOTE: In case of substantial overruns/underruns, the corresponding additive/deductive amounts shall be proportional to the above quantities and estimate.

ANNEX "C" TO PAKYAW AGREEMENT

APPLICATION TO UNDERTAKE WORK BY "PAKYAW " SYSTEM

Date: _____

The District Engineer
Department of Public Works and Highways
Leyte Fourth District Engineering Office
Ormoc City

Name of Project: _____

Contract No. (s): _____

We, the undersigned all of legal age, Filipino and members of Barangay _____, hereby apply to provide labor only to undertake the work described in the "Invitation to Pakyaw Groups for Contract No. (s) _____.

We are a team of workers willing to undertake the work jointly under the direction of the District Engineer or his duly authorized representative.

This will also authorize _____, who has been elected as Pakyaw Group Leader to make representations, sign documents and receive payments for and on behalf of the Group.

Name of Works (Team Member/Leader)	Address of Residence	Signature
1. _____	_____	_____
2. _____	_____	_____
3. _____	_____	_____
4. _____	_____	_____
5. _____	_____	_____
6. _____	_____	_____
7. _____	_____	_____
8. _____	_____	_____
9. _____	_____	_____
10. _____	_____	_____
11. _____	_____	_____
12. _____	_____	_____
13. _____	_____	_____
14. _____	_____	_____
15. _____	_____	_____
16. _____	_____	_____
17. _____	_____	_____
18. _____	_____	_____
19. _____	_____	_____
20. _____	_____	_____
21. _____	_____	_____
22. _____	_____	_____
23. _____	_____	_____
24. _____	_____	_____
25. _____	_____	_____
26. _____	_____	_____
27. _____	_____	_____
28. _____	_____	_____

29. _____
30. _____
31. _____
32. _____
33. _____
34. _____
35. _____

SUBMITTED BY:

PAKYAW CONTRACTOR