

Department of Public Works and Highways

Contract ID: 25GKK0006 - Supply and Delivery of Consumable Supplies to be used at Supply Unit, Maintenance Section, Planning and Design Section, RROW Unit, Construction Section, Public Information Office, DE' Office, Procurement Unit and Quality Assurance Section

MISAMIS ORIENTAL FIRST DISTRICT ENGINEERING OFFICE *Gingoog City, Misamis Oriental*

SUPPLEMENTAL BULLETIN NO. 01

Subject: Postponement of the Scheduled Procurement Activities


This Supplemental Bulletin No. 01 is issued to postpone the Schedule of Pre-Bid Conference, Deadline of Issuance of the Bidding Documents, Submission of Bidding Documents, and Opening of Bids of the above mentioned Contract due to NON-QUORUM of BAC Members.

The following are the changes of the Scheduled Procurement Activities of the above-mentioned Contract as a result thereof, as follows:

Current Provision of BDs (including Previous Amendments)	Amended Provision of BDs under this Supplemental Bulletin
Pre-Bid Conference <u>April 15, 2025 at 10:00 AM</u>	Pre-Bid Conference <u>April 21, 2025 at 11:00 AM</u>
Deadline of Issuance/Downloading of Bidding Documents (including Buying of Bidding Documents): <u>April 28, 2025 until 11:00 AM</u>	Deadline of Issuance/Downloading of Bidding Documents (including Buying of Bidding Documents): <u>May 05, 2025 until 11:00 AM</u>
Receipt by the BAC of Bids <u>April 28, 2025 until 11:00 AM</u>	Receipt by the BAC of Bids <u>May 05, 2025 until 11:00 AM</u>
Opening of Bids <u>April 28, 2025 at 11:00 AM</u>	Opening of Bids <u>May 05, 2025 at 11:00 AM</u>

This Supplemental Bulletin shall form an integral part of the said Bidding Documents.

For the guidance and information of all concerned.


MARCELINO O. CABEGUIN JR., ASEAN Eng.
OIC-Assistant District Engineer
BAC Chairperson
DPWH-Misamis Oriental 1st District Engineers Office

R10.17 JDL/AJTP