

### Republic of the Philippines DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS CEBU 5<sup>TH</sup>

### DISTRICT ENGINEERING OFFICE REGIONAL OFFICE VII V. Sotto Street, Cebu City

# **SUPPLEMENTAL BULLETIN NO. 0028-2021**

Subject: Revision of POW & BDS Documents

This Supplemental Bulletin No. 0028-2021 is issued to revise the subject for the Contract ID No. 21GHI0008, due to technical reasons, to wit:

A. Name of the Project:

1. Contract ID No.

: 21GHI0008

Contract Name

: Supply, Delivery & Installation of Fuel Tank & Fuel Tank Pad at

DPWH Cebu 5<sup>th</sup> District Engineering Office, Danao City, Cebu

Contract Location : Danao City, Cebu

Appropriation

: P 2,399,037.18

### B. Revised:

Description	From	То
APPROVED BUDGET OF THE CONTRACT	P 2,485,924.61	P 2,399,037.18
ADDITIONAL EQUIPMENT		One Bagger Mixer – 1 unit
ADDITIONAL EQUIPMENT		Backhoe (0.80 cu.m.) – 1 unit
ADDITIONAL EQUIPMENT		Welding Machine (electric driven/ DC Output, 300 Amp) – 1 unit
ADDITIONAL ITEM		A.1.1(8) - Provision of Field Office for the Engineer (Rental Basis) = 1.5 mos.
ADDITIONAL ITEM		B.5 - Project Billboard/Sign Board = 2.00 each
ADDITIONAL ITEM		B.7(2) – Occupational Safety and Health Program = 1.00 L.S.
ADDITIONAL ITEM		B.9 – Mobilization/Demobilization = 1.00 L.S.
ADDITIONAL ITEM		801(1) – Removal of Structures and Obstruction = 1.00 L.S.
ADDITIONAL ITEM		803(1)a – Structure Excavation (Common Soil) = 10.64 m <sup>3</sup>
ADDITIONAL ITEM		803(3) – Foundation Fill = 5.18 m <sup>3</sup>
ADDITIONAL ITEM		900(8) - Structure Concrete, 27.58 Mpa, 28 days = 16.87 m <sup>3</sup>
ADDITIONAL ITEM		902(1)a – Reinforcing Steel (Deformed) Grade 40 = 1,660.59 kg
ADDITIONAL ITEM		903(2) – Formworks and Falseworks =

		216.87 m <sup>2</sup>
ADDITIONAL ITEM		1000 004(2) – Finishing Hardware = 1.00 L.S.
ADDITIONAL ITEM		1014(1)b2 - Pre-painted Metal Sheets (Rib-Type, "Smart White" Ga.24) = 40.00 m <sup>2</sup>
ADDITIONAL ITEM		1027(1) – Cement Plaster Finish = 19.70 m <sup>2</sup>
ADDITIONAL ITEM		1032(1)a – Painting Works (Masonry/Concrete) = 122.29 m <sup>2</sup>
ADDITIONAL ITEM		1032(1)c – Painting Works (Steel) = 62.38 m <sup>2</sup>
ADDITIONAL ITEM		1047(1) - Structural Steel = 1.00 L.S.
Dropping of Bids	February 16, 2021, 8:00-10:00A.M.	February 19, 2021, 8:00-10:00 A.M.
Opening of Bids	February 16, 2021, 10:00A.M.	February 19, 2021, 10:00 A.M.

# C. Procurement Schedules:

- Dropping of Bids = February 19, 2021, 8:00 10:00 A.M.
  Opening of Bids = February 19, 2021, 10:00 A.M.

This Supplemental Bulletin shall form an integral part of the said Bidding Documents.

For the guidance and information of all concerned.

**BAC Chairperso**