



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
AKLAN DISTRICT ENGINEERING OFFICE
Kalibo, Aklan, Region VI



Name of Project/s:

1. Contract ID: P.R. No. 2025-07-0085– Procurement of Various Spare Parts and Lubricants of service vehicles assigned in the Maintenance Section, DPWH-Aklan DEO

BIDS AND AWARD COMMITTEE

Resolution No. 24 Series of 2025

BAC RESOLUTION REQUESTING CANCELLATION IN THE PHILGEPS AND DPWH WEBSITE OF THE PREVIOUSLY POSTED CONTRACT ID: P.R. NO. 2025-07-0085 AND TO RE-ADVERTISE UNDER A NEW CONTRACT ID BECAUSE THE PURCHASE REQUEST WAS INCORRECTLY DESCRIBED AS DRIVE BELT RATHER THAN TUBELESS TIRE 205 R15, WHICH WAS REFLECTED IN ITEM NO. 21 OF THE REQUEST FOR QUOTATION.


WHEREAS, an invitation to BID for the above-named unit was published in the PhilGEPS and DPWH Website from July 25, 2025 to July 31, 2025 and posted on the bulletin board of DPWH, Aklan District Engineering Office, Kalibo, Aklan;

WHEREAS, dropping/submission of bids for the above-mentioned project was schedule on or before 10:00 A.M. on July 31, 2025;

WHEREAS, due to the Purchase Request that was incorrectly described as Drive Belt rather than Tubeless Tire 205 R15, which was reflected in Item No. 21 of the Request for Quotation, the Bids and Awards Committee (BAC) resolve to request for the cancellation in the PhilGEPS and DPWH Website of previously posted Contract ID: P.R. No. 2025-07-0085 and to re-advertise under new Contract ID;

RESOLVE, as it is hereby **RESOLVED**, to request for the cancellation in the PhilGEPS and DPWH Website of previously posted Contract ID: P.R. No. 2025-07-0085 and to re-advertise under new Contract ID because the Purchase Request was incorrectly described as Drive Belt rather than Tubeless Tire 205 R15, which was reflected in Item No. 21 of the Request for Quotation.

RESOLVED, at the BAC Conference Room, DPWH Aklan DEO this 29th day of July 2025.


MARLA SALVACION I. REVEENCIO
Admin. Officer V
Regular Member


EVELYN B. DELA VEGA
Engineer III
Regular Member


JOHN LITO R. ALCEDO
Engineer II
Provisional Member


JOEY R. URETA
Engineer III
Regular Member


JEROLD P. SENATIN
Engineer III
BAC-Vice Chairperson


ERNAN I. BAÑES
Engineer III
BAC-Chairperson

APPROVED, this 29th day of July 2025 in the Department of Public Works and Highways, Aklan
District Engineering Office, Municipality of Kalibo, Province of Aklan.


GENER J. ABERGAS

District Engineer
DPWH-Aklan DEO

